

**OFFICE OF THE INSPECTOR GENERAL: FRONTIER HEADQUARTER BSF SOUTH BENGAL, 2 B LORD SINHA ROAD, KOLKATA-71**

**NOTICE INVITING e-TENDER**

The Dy Commandant (Works)/Executive Engineer, South Bengal Ftr BSF, 2-B, Lord Sinha Road, Kolkata on behalf of the President of India invites on-line **items rate bids** for works mentioned below from approved/ eligible contractors of CPWD and those of appropriate list of MES, Railways, State PWD (WB), DOT(BSNL):-

| S No | NIT No.                          | Name of work   | Estimated cost  | Earnest money  | Period of completion | Tender cost | Last time and date of submission of Bid  | Date and Time of opening of Bid        |
|------|----------------------------------|--|-----------------|----------------|----------------------|-------------|--|--|
| 1    | 149/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>Kistopur</b> of 44 BN BSF under SHQ BSF Malda                    | Rs. 74,17,028/- | Rs. 1,48,341/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 2    | 147/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>Muchia</b> of 44 BN BSF under SHQ BSF Malda                      | Rs. 79,12,372/- | Rs. 1,58,247/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 3    | 145/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>Mansamata</b> of 44 BN BSF under SHQ BSF Malda                   | Rs. 61,30,239/- | Rs. 1,22,605/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 4    | 143/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>Anuradhapur</b> of 44 BN BSF under SHQ BSF Malda                 | Rs. 69,22,248/- | Rs. 1,38,445/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 5    | 151/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>Kumarpur</b> of 44 BN BSF under SHQ BSF Malda                    | Rs. 69,22,282/- | Rs. 1,38,446/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 6    | 141/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>Khutadha</b> of 60 BN BSF under SHQ BSF Malda                    | Rs. 75,16,300/- | Rs. 1,50,326/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 7    | 135/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>Mohadipur</b> of 24 BN BSF under SHQ BSF Malda                   | Rs. 77,14,365/- | Rs. 1,54,287/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 8    | 139/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>R K Wadhwa</b> of 60 BN BSF under SHQ BSF Malda                  | Rs. 79,12,454/- | Rs. 1,58,249/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 9    | 155/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>Agra</b> of 60 BN BSF under SHQ BSF Malda                        | Rs. 41,49,983/- | Rs. 83,000/-   | 12 Months            | Rs.500/-    | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 10   | 137/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall along perimeter at BOP <b>Kanchantar</b> of 24 BN BSF under SHQ BSF Malda                  | Rs. 79,12,410/- | Rs. 1,58,248/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 11   | 153/SB FTR/SHQ MLD/e-NIT/2019-20 | Construction of Boundary wall and CC Path along perimeter at BOP <b>Daulatpur</b> of 36 BN BSF under SHQ BSF Malda       | Rs. 91,19,674/- | Rs. 1,82,393/- | 15 Months            | Rs.1000/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 12   | 154/SB FTR/SHQ MLD/e-NIT/2019-20 | Development works at BOP <b>Daulatpur</b> of 36 BN BSF under SHQ BSF Malda (SH: C/O Internal CC Road and Earth Filling)  | Rs. 14,03,598/- | Rs. 28,072/-   | 05 Months            | Rs.500/-    | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 13   | 136/SB FTR/SHQ MLD/e-NIT/2019-20 | Development works at BOP <b>Mohadipur</b> of 24 BN BSF under SHQ BSF Malda (SH: C/O Internal CC Road and Earth Filling)  | Rs. 14,72,153/- | Rs. 29,443/-   | 05 Months            | Rs. 500/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |
| 14   | 138/SB FTR/SHQ MLD/e-NIT/2019-   | Development works at BOP <b>Kanchantar</b> of 24 BN BSF under SHQ BSF Malda (SH: C/O Internal CC Road and Earth Filling) | Rs. 14,02,810/- | Rs. 28,056/-   | 05 Months            | Rs. 500/-   | Upto 1800 Hrs 05 <sup>th</sup> June'2019 | 1200 Hrs on 07 <sup>th</sup> June'2019 |

|    |   |  |                    |                 |           |          |   |   |
|----|---|--|--------------------|-----------------|-----------|----------|---|---|
|    | 20                                      |  |                    |                 |           |          |   |   |
| 15 | 148/SB FTR/SHQ<br>MLD/e-NIT/2019-<br>20 | Development works at BOP <b>Muchia</b> of 44 BN BSF under SHQ<br>BSF Malda (SH: C/O Internal CC Road and Earth Filling)      | Rs.<br>14,11,316/- | Rs.<br>28,226/- | 05 Months | Rs. 500/ | Upto 1800 Hrs 05 <sup>th</sup><br>June'2019 | 1200 Hrs on<br>07 <sup>th</sup> June'2019 |
| 16 | 144/SB FTR/SHQ<br>MLD/e-NIT/2019-<br>20 | Development works at BOP <b>Anuradhapur</b> of 44 BN BSF under<br>SHQ BSF Malda (SH: C/O Internal CC Road and Earth Filling) | Rs.<br>13,94,690/- | Rs.<br>27,894/- | 05 Months | Rs. 500/ | Upto 1800 Hrs 05 <sup>th</sup><br>June'2019 | 1200 Hrs on<br>07 <sup>th</sup> June'2019 |
| 17 | 150/SB FTR/SHQ<br>MLD/e-NIT/2019-<br>20 | Development works at BOP <b>Kistopur</b> of 44 BN BSF under SHQ<br>BSF Malda (SH: C/O Internal CC Road and Earth Filling)    | Rs.<br>14,45,179/- | Rs.<br>28,904/- | 05 Months | Rs. 500/ | Upto 1800 Hrs 05 <sup>th</sup><br>June'2019 | 1200 Hrs on<br>07 <sup>th</sup> June'2019 |
| 18 | 152/SB FTR/SHQ<br>MLD/e-NIT/2019-<br>20 | Development works at BOP <b>Kumarpur</b> of 44 BN BSF under<br>SHQ BSF Malda (SH: C/O Internal CC Road and Earth Filling)    | Rs.<br>14,47,144/- | Rs.<br>28,943/- | 05 Months | Rs. 500/ | Upto 1800 Hrs 05 <sup>th</sup><br>June'2019 | 1200 Hrs on<br>07 <sup>th</sup> June'2019 |
| 19 | 146/SB FTR/SHQ<br>MLD/e-NIT/2019-<br>20 | Development works at BOP <b>Mansamata</b> of 44 BN BSF under<br>SHQ BSF Malda (SH: C/O Internal CC Road and Earth Filling)   | Rs.<br>14,13,574/- | Rs.<br>28,271/- | 05 Months | Rs. 500/ | Upto 1800 Hrs 05 <sup>th</sup><br>June'2019 | 1200 Hrs on<br>07 <sup>th</sup> June'2019 |
| 20 | 142/SB FTR/SHQ<br>MLD/e-NIT/2019-<br>20 | Development works at BOP <b>Khutadha</b> of 60 BN BSF under SHQ<br>BSF Malda (SH: C/O Internal CC Road and Earth Filling)    | Rs.<br>13,83,795/- | Rs.<br>27,676/- | 05 Months | Rs. 500/ | Upto 1800 Hrs 05 <sup>th</sup><br>June'2019 | 1200 Hrs on<br>07 <sup>th</sup> June'2019 |
| 21 | 140/SB FTR/SHQ<br>MLD/e-NIT/2019-<br>20 | Development works at BOP <b>R K Wadhwa</b> of 60 BN BSF under<br>SHQ BSF Malda (SH: C/O Internal CC Road and Earth Filling)  | Rs.<br>14,74,085/- | Rs.<br>29,482/- | 05 Months | Rs. 500/ | Upto 1800 Hrs 05 <sup>th</sup><br>June'2019 | 1200 Hrs on<br>07 <sup>th</sup> June'2019 |

1. Tender documents and other details can be obtained from the [www.eprocure.gov.in](http://www.eprocure.gov.in) & [www.sb.bsf.gov.in](http://www.sb.bsf.gov.in).
2. **In Case the dates of opening change due to administrative reason opening of tender will be change accordingly.**

No.3947/Engg(Civil)/SB FTR/ SHQ MLD/2019-20/1763-75

Dated, the 11<sup>th</sup> May'2019

s/d....xxx 11/05/2019  
**(Er. Rajib Konar)**  
DC (Works)/EE  
SB Frontier HQ, BSF  
For and on behalf of President of India